
 NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1

DATED 8/02/2012

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project.  Included in the attachment is an 
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is 
submitting a bid using a computer print out.  The computer print out must be changed to reflect the new bid 
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are 
not being furnished a copy of the addendum.  If you have a subcontractor on the above project, please 
advise them of this addendum.  Acknowledgment of this addendum is not requested if your company has 
been issued a proposal stamped “This Proposal Issued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form 
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being 
read.

 04/99

Control 1590-01-021
Project BR 2012(755)
Highway FM 481
County UVALDE
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        SUBJECT:  PLANS AND PROPOSAL ADDENDUMS                                        
               PROJECT: BR 2012(755)           CONTROL: 1590-01-021                   
               COUNTY:  UVALDE                                                        
               LETTING: 08/07/2012                                                    
               REFERENCE NO: 0802                                                     

PROPOSAL ADDENDUMS
        ------------------                                                            
        _  PROPOSAL COVER                                                             
        X  BID INSERTS (SH. NO.: 2, 3 AND 6 OF 6                                    ) 
        X  GENERAL NOTES (SH. NO.: G                                                  
                                                                                    ) 
        _  SPEC LIST   (SH. NO.:                                                    ) 
        _  SPECIAL PROVISIONS:                                                        
           ADDED:                                                                     
                                                                                      
               DELETED:                                                               
                                                                                      
        _  SPECIAL SPECIFICATIONS:                                                    
           ADDED:                                                                     
                                                                                      
               DELETED:                                                               
                                                                                      
        X  OTHER: SEE CHANGES BELOW.                                                  
                                                                                      
        DESCRIPTION OF ABOVE CHANGES                                                  
        (INCLUDING PLANS SHEET CHANGES)                                               
                                                                                      
                                                                                      
                                                                                      
                                                                                      
        PROPOSAL:                                                                     
        ********                                                                      
        BID INSERTS -                                                                 
        -----------                                                                   
        REVISED QUANTITY FOR ITEMS 502-2001 AND 681-2001.                             
                                                                                      
        ADDED ITEMS 403-2001 AND 508-2001.                                            
                                                                                      
        DELETED ITEM 503-2003.                                                        
                                                                                      
        GENERAL NOTES -                                                               
        -------------                                                                 
        ON SPEC DATA SHEET "G", DELETED NOTES FOR ITEM 314.                           
                                                                                      
        PLANS:                                                                        
        *****                                                                         
        PLAN SHEET 6C (GENERAL NOTES)                                                 
        ON SPCE DATA SHEET "G", DELETED NOTES FOR ITEM 314.                           
                                                                                      
        PLAN SHEET 7 (ESTIMATE & QUANTITY SHEET) -                                    
        DESCRIPTION OF ABOVE CHANGES                                   (CONTINUED)    
        (INCLUDING PLANS SHEET CHANGES)                                               
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       ADDED ITEMS 403-2001 AND 508-2001; DELETED SP 508---011; DELETED ITEM         
       503-2003; REVISED QUANTITY FOR ITEM 502-2001.                                 
                                                                                     
       PLAN SHEET 7A (ESTIMATE & QUANTITY SHEET) -                                   
       DELETED ITEMS 662-2032 AND 6834-2001.                                         
                                                                                     
       PLAN SHEET 8 (TRAFFIC CONTROL PLAN AND SW3P SUMMARY) -                        
       ADDED COLUMN FOR ITEM 403-2001.                                               
                                                                                     
       PLAN SHEET 9 (GRADING, PAVEMENT MARKING AND SIGNING SUMMARY) -                
       REVISED QUANTITY FOR ITEM 502-2001.                                           
                                                                                     
       PLAN SHEET 17 (DETOUR PLAN PROFILE) -                                         
       ADDED TEMP SPL SHORING AND QUANTITY TO QAUANTITY SUMMARY TABLE; ADDED         
       STATION LIMITS FOR TEMPORARY SPECIAL SHORING TO PLAN SHEET.                   
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PROPOSAL SHEET PROPOSAL SHEET
PROJECT BR 2012(755) TxDOT
COUNTY  UVALDE FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.

100 2002 002 PREPARING ROW
DOLLARS

and CENTS

STA 26.500 1

104 2002 REMOVING CONC (PAV)

DOLLARS
and CENTS

CY 223.000 2

104 2010 REMOVING CONC (RIPRAP)

DOLLARS
and CENTS

CY 200.000 3

104 2027 REMOVING CONC (APPR SLAB)

DOLLARS
and CENTS

SY 1,667.000 4

105 2011 REMOVING STAB BASE AND ASPH PAV (2"-
6")

DOLLARS
and CENTS

SY 3,867.000 5

110 2001 EXCAVATION (ROADWAY)

DOLLARS
and CENTS

CY 5,354.000 6

132 2003 EMBANKMENT (FINAL)(ORD COMP)(TY B)

DOLLARS
and CENTS

CY 14,522.000 7

161 2005 006 COMPOST MANUF TOPSOIL (PB) (4")
DOLLARS

and CENTS

SY 15,032.000 8

164 2039 002 DRILL SEEDING (PERM) (URBAN) (CLAY)
DOLLARS

and CENTS

SY 15,032.000 9

168 2001 VEGETATIVE WATERING
DOLLARS

and CENTS

MG 90.500 10
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247 2042 033 FL BS (CMP IN PLC)(TY A GR 2)(FNAL POS)
DOLLARS

and CENTS

CY 1,926.000 11

310 2016 PRIME COAT (RC-250)

DOLLARS
and CENTS

GAL 1,066.000 12

316 2005 016 ASPH (AC-15P)

DOLLARS
and CENTS

GAL 4,601.000 13

316 2221 016 AGGR(TY-PB GR-3 SAC-B)

DOLLARS
and CENTS

CY 56.000 14

316 2223 016 AGGR(TY-PB GR-4 SAC-B)
DOLLARS

and CENTS

CY 91.000 15

316 2225 016 AGGR(TY-PB GR-5 SAC-B)
DOLLARS

and CENTS

CY 39.000 16

403 2001 TEMPORARY SPL SHORING
DOLLARS

and CENTS

SF 1,570.000 17

416 2002 DRILL SHAFT (24 IN)

DOLLARS
and CENTS

LF 657.000 18

420 2003 002 CL C CONC (ABUT)

DOLLARS
and CENTS

CY 25.400 19

420 2004 002 CL C CONC (BENT)

DOLLARS
and CENTS

CY 173.800 20

420 2029 002 CL S CONC (SLAB)
DOLLARS

and CENTS

CY 466.800 21

PROPOSAL SHEET
PROJECT BR 2012(755) TxDOT
COUNTY  UVALDE FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT
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QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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420 2033 002 CL S CONC (APPR SLAB)
DOLLARS

and CENTS

CY 35.400 22

425 2016 001 PRESTR CONC SLAB BEAM (4SB15)

DOLLARS
and CENTS

LF 2,376.000 23

425 2017 001 PRESTR CONC SLAB BEAM (5SB15)

DOLLARS
and CENTS

LF 2,970.000 24

432 2020 RIPRAP (STONE PROTECTION)(15 IN)

DOLLARS
and CENTS

CY 896.000 25

432 2039 RIPRAP (MOW STRIP)(4 IN)
DOLLARS

and CENTS

CY 28.000 26

450 2161 001 RAIL (TY T223)
DOLLARS

and CENTS

LF 1,224.000 27

459 2002 GABIONS (GALV)
DOLLARS

and CENTS

CY 366.000 28

462 2020 015 CONC BOX CULV (8 FT X 5 FT)

DOLLARS
and CENTS

LF 192.000 29

496 2009 REMOV STR (BRIDGE 0-99 FT LENGTH)

DOLLARS
and CENTS

EA 1.000 30

500 2001 005 MOBILIZATION

DOLLARS
and CENTS

LS 1.000 31

PROPOSAL SHEET
PROJECT BR 2012(755) TxDOT
COUNTY  UVALDE FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
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DEPT
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NO
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CODE

S.P.
NO.
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502 2001 033 BARRICADES, SIGNS AND TRAFFIC HAN-
DLING

DOLLARS
and CENTS

MO 15.000 32

506 2001 011 ROCK FILTER DAMS (INSTALL) (TY 1)
DOLLARS

and CENTS

LF 44.000 33

506 2004 011 ROCK FILTER DAMS (INSTALL) (TY 4)
DOLLARS

and CENTS

LF 345.000 34

506 2009 011 ROCK FILTER DAMS (REMOVE)
DOLLARS

and CENTS

LF 389.000 35

506 2016 011 CONSTRUCTION EXITS (INSTALL) (TY 1)

DOLLARS
and CENTS

SY 1,111.000 36

506 2019 011 CONSTRUCTION EXITS (REMOVE)

DOLLARS
and CENTS

SY 1,111.000 37

506 2034 011 TEMPORARY SEDIMENT CONTROL FENCE

DOLLARS
and CENTS

LF 1,310.000 38

508 2001 CONSTRUCTING DETOURS
DOLLARS

and CENTS

STA 26.630 39

512 2008 002 PORT CTB (FUR & INST)(LOW PROF)(TY 1)
DOLLARS

and CENTS

LF 5,380.000 40

512 2009 002 PORT CTB (FUR & INST)(LOW PROF)(TY 2)
DOLLARS

and CENTS

LF 120.000 41

PROPOSAL SHEET
PROJECT BR 2012(755) TxDOT
COUNTY  UVALDE FORM 234-B I-61-5M
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512 2044 002 PORT CTB (REMOVE)(LOW PROF)(TY 1)
DOLLARS

and CENTS

LF 5,380.000 42

512 2045 002 PORT CTB (REMOVE)(LOW PROF)(TY 2)

DOLLARS
and CENTS

LF 120.000 43

530 2012 DRIVEWAYS (SURF TREAT)

DOLLARS
and CENTS

SY 396.000 44

540 2001 023 MTL W-BEAM GD FEN (TIM POST)

DOLLARS
and CENTS

LF 300.000 45

540 2011 023 MTL BEAM GD FEN TRANS (THRIE-BEAM)
DOLLARS

and CENTS

EA 2.000 46

544 2001 GUARDRAIL END TREATMENT (INSTALL)
DOLLARS

and CENTS

EA 4.000 47

644 2001 IN SM RD SN SUP&AM TY10BWG(1)SA(P)
DOLLARS

and CENTS

EA 1.000 48

644 2004 IN SM RD SN SUP&AM TY10BWG(1)SA(T)

DOLLARS
and CENTS

EA 5.000 49

644 2006 IN SM RD SN SUP&AM TY10BWG(1)SA(U)

DOLLARS
and CENTS

EA 1.000 50

644 2025 IN SM RD SN SUP&AM TYS80(1)SA(T)

DOLLARS
and CENTS

EA 3.000 51

644 2060 REMOVE SM RD SN SUP & AM
DOLLARS

and CENTS

EA 6.000 52
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658 2240 INSTL DEL ASSM (D-SW)SZ 1(FLX)GF2
DOLLARS

and CENTS

EA 6.000 53

658 2259 INSTL DEL ASSM (D-SW)SZ  (TYC)CTB(BI)

DOLLARS
and CENTS

EA 8.000 54

662 2004 WK ZN PAV MRK NON-REMOV (W)  4" (SLD)

DOLLARS
and CENTS

LF 10,742.000 55

672 2015 034 REFL PAV MRKR TY II-A-A

DOLLARS
and CENTS

EA 67.000 56

677 2001 ELIM EXT PAV MRK & MRKS ( 4")
DOLLARS

and CENTS

LF 691.000 57

681 2001 002 TEMP TRAF SIGNALS
DOLLARS

and CENTS

EA 2.000 58

772 2003 POST AND CABLE FENCE(NEW INSTALLA-
TION)

DOLLARS
and CENTS

LF 12.000 59

8251 2006 005 RE PM W/RET REQ TY I(W)4"(SLD)(100MIL)
DOLLARS

and CENTS

LF 5,300.000 60

8251 2018 005 RE PM W/RET REQ TY I(Y)4"(SLD)(100MIL)
DOLLARS

and CENTS

LF 5,300.000 61

8251 2033 005 PAVEMENT SEALER  4"
DOLLARS

and CENTS

LF 10,600.000 62

PROPOSAL SHEET
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 General Notes Sheet A 

GENERAL NOTES 
 
 
=========================== Basis of Estimate =========================== 
 
======================== Surface Treatment Data ========================= 
 
Description   1st Course    2nd Course 
Area    ___5,111__ sy    __9,111_ sy 
 

-----See Bid Item----- 
 

asphalt--rate(gal/sy) AC15P _.35_/1 = _1,789 gal   AC15P          .30/1 = _2,812 gal 
aggrate--type/gr  ty PB/gr _3_    ty PB/gr _4 
aggrate--rate(cy/sy)  1/_95_ = _56 cy   1/_100 = 91 cy 
 
asphalt--rate(gal/sy) RC250 _.20_/1 = _1,066 gal    
aggrate--type/gr  ty PB/gr _5_     
aggrate--rate(cy/sy)  1/_140_ = _39 cy 
 
 

 The following State, District, Local and/or Utility Standards have been modified: _(none). 
 

 Steel Wrapped or Asbestos Utility Lines: 
 
Existing steel wrapped natural gas and/or asbestos cement (AC) water lines that will no longer be 
in service are usually abandoned in place (AIP).  However, if any of these lines have to be 
removed for whatever reason (in the way of other construction, to make tie-ins, etc.) comply with 
all federal, state and local laws, ordinances and regulations regarding the management of these  
materials.  At a minimum:  
 
1.  Contact the Engineer. 
 
2.  Remove the minimum amount of pipe needed to perform the proposed work.  
 
3.  Cover and secure the ends of the pipe with a double layer of 6 mil plastic.  If the pipe is 
damaged, cover the entire pipe. 
 
4.  Move the pipe to an approved temporary site within the project.  
 
5.  The Engineer will determine the owner (utility company) of the pipe and will coordinate 
removal from the project.  The contractor will load the pipe onto the removal vehicles but will 
NOT be responsible for removing the pipe from the project. 



Project Number:                                                      Sheet  
 
County: Uvalde                                                                                   Control: 1590-01-021 
 
Highway: FM 481  
 
 

 General Notes Sheet B 

 
6. Removal of the pipe from the trench is subsidiary to the work that created the need for the 
removal (excavation for structures, roadway, a new line, tie-ins, etc.).  The work performed in 
handling the pipe after it has been removed from the trench (covering with plastic, hauling to the 
temporary site and later loading on to the disposal vehicles will be paid for through the Force 
Account procedure. 
 

 Contact the Engineer or the City when construction operations are within 400 feet of a signalized 
intersection to determine/verify the location of loop detectors, conduit, ground-boxes, etc.  
Repair or replace any signal equipment damaged by construction operations.  The method of 
repair or replacement shall be pre-approved and inspected.  Depending on the type and extent of 
the damage, the Engineer reserves the right to perform the repair or replacement work and the 
Contractor will be billed for this work. 
 

 Remove existing raised pavement markings as the work progresses or as approved. This work is 
subsidiary to the various bid items.  Properly dispose materials removed.   
 

 To better fit field conditions, the cross sections may be varied when approved. 
 

 If there are waste areas or material source areas, follow the Texas Aggregate Quarry and Pit 
Safety Act requirements. 
 

 Any materials removed and not reused and determined to be salvageable shall be stored within 
the project limits at an approved location or delivered undamaged to the storage yard as directed.  
Properly dispose unsalvageable materials in accordance with local, state, and federal regulations.  
Deface traffic signs so that they will not reappear in public as signs. 
 

 Any sign panels that are adjusted or removed and replaced, shall be done the same workday 
unless otherwise approved. 
 

 Notify the Engineer at least two weeks prior to a proposed traffic pattern change(s) that will 
require a revision to traffic signals.   

  
 Hurricane Evacuation 
  
 Hurricane Season is from June 1 thru November 30. As the closest metropolitan city inland from 

the Texas Coast, the City of San Antonio is a major shelter destination during mandatory 
hurricane evacuations. As such, planned work zone lane or road closures may be restricted 
and/or suspended during mandatory hurricane evacuation operations. The District will coordinate 
these restrictions at a minimum H-120 from any projected impact to the Texas Coast. 

  
 No time charges will be made if the Engineer determines that work on the project was impacted 

by the hurricane. 
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 General Notes Sheet C 

  
 The Engineer may order changes in the Traffic Control Plan to accommodate evacuation traffic, 

and may suspend the work, all or in part, to ensure timely completion of this work. All work to 
implement changes in the Traffic Control Plan will be paid through existing bid prices or through 
Item 9.5, Force Account. However, the Department will not entertain any request for delay 
damages, loss of efficiency that may be attributed to the restriction or suspension of road or lane 
closures, or to changes in the Traffic Control Plan. 

  
 The Contractor should be aware that the "City Public Service" (CPS) will be consulted by the 

Engineer in matters concerning the execution of the work, materials and testing related to the 
CPS work. As such; a CPS employee may be observing the construction and related operations 
as they progress. 

  
--Item 5-- 

 Reference all existing striping and other pavement markings to allow these markings to be re-
established.  Ensure the markings (lane lines, edge lines, ramp gores, etc.) are in line with signs, 
TMS arrows, etc. located on overhead sign supports. 
 
Taper ACP placed at curb inlets, traffic inlets and slotted drains.  
 

 When a bridge deck is milled, seal coated and overlaid, remove excess material.  Do not just 
broom to the sides of the bridge, under guardrail, etc.  Cover or protect all sealed   expansion 
joints and rails on bridges and all railroad tracks encountered as approved. Clean all of these 
features if they weren’t properly protected.  This work is subsidiary work to applicable bid items. 
 

 Prior to letting, bidders may obtain a free computer diskette or a computerized transfer of files 
(from the Engineer's office) that contains the earthwork information.  If copies of the cross-
sections in addition to, or instead of, the CD are requested, they will be available at the 
Engineer's office for borrowing by copying companies at the bidder's expense. 

  
 The earthwork information was not developed with computers; therefore, a CD can not be 

provided.  Prior to letting, earthwork cross-sections will be available at the Engineer's office for 
review by the bidder or for borrowing by copying companies to make copies at the bidder's 
expense. 
 

 When working near aerial electrical lines or utility poles, comply with Federal, State and local 
regulations.  For electrical lines and poles shown in the plans, if the lines need to be de-energized 
or if poles need to be braced, contact the electrical company.  Work pertaining to de-energizing 
lines, bracing poles and other protective measures will not be paid by TxDOT. 
 

 Prevention of Migratory Bird Nesting 
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 General Notes Sheet D 

 It is anticipated that migratory birds, a protected group of species, may try to nest on bridges, 
culverts, vegetation, or gravel substrate, at any time of the year.  The preferred nesting season for 
migratory birds is from February 15 through October 1.  When practicable, schedule construction 
operations outside of the preferred nesting season.  Otherwise, nests containing migratory birds 
must be avoided and no work will be performed in the nesting areas until the young birds have 
fledged. 
 

 Structures 
 

 Bridge and culvert construction operations can not begin until swallow nesting prevention is 
implemented, until after October 1 if it’s determined that swallow nesting is actively occurring, 
or until it’s determined swallow nests have been abandoned.  If the State installed nesting 
deterrent on the bridges and culverts, maintain the existing nesting deterrent to prevent swallow 
nesting until October 1 or completion of the bridge and culvert work, whichever occurs earlier.  
If new nests are built and occupied after the beginning of the work, do not perform work that can 
interfere with or discourage swallows from returning to their nests.  Prevention of swallow 
nesting can be performed by one of the following methods: 
 

 1.  By February 15 begin the removal of any existing mud nests and all other mud placed by 
swallows for the construction of nests on any portion of the bridge and culverts.  The Engineer 
will inspect the bridges and culverts for nest building activity.  If swallows begin nest building, 
scrape or wash down all nest sites.  Perform these activities daily unless the Engineer determines 
the need to do this work more frequently.  Remove nests and mud through October 1 or until 
bridge and culvert construction operations are completed. 
 

 2.  By February 15 place a nesting deterrent (which prevents access to the bridge and culvert by 
swallows) on the entire bridge (except deck and railing) and culverts. 
 

 No extension of time or compensation payment will be granted for a delay or suspension of work 
caused by nesting swallows.  This work is subsidiary to the various bid items. 
 

 --Item 6-- 
 Show the stockpile lot and/or sub lot numbers on all tickets for all materials. 
  
 --Item 7-- 
 The project’s total disturbed area is 4.02 acres.  The disturbed area in all project locations and 

Contractor project specific locations (PSL’s), within 1/4 mile of the project limits, will further 
establish the authorization requirements for storm water discharges.  The department will obtain 
an authorization to discharge storm water from the Texas Commission on Environmental Quality 
(TCEQ) for the construction activities shown on the plans.  Obtain any required authorization 
from the TCEQ for any PSL’s on or off the ROW.  When the total area disturbed on the project 
and PSL’s within 1/4 mile of the project exceeds 5 acres, provide a copy of the Contractor NOI 
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 General Notes Sheet E 

for PSL’s to the Engineer (to the appropriate MS4 operator when the project is on an off-state 
system route). 

  
 Notify the Engineer of the disturbed acreage within one (1) mile of the project limits.  Obtain 

authorization from the TCEQ for Contractor PSL’s for construction support activities on or off 
ROW. 
 
--Item 8-- 

 Working days will be computed and charged in accordance with Article 8.3.A._4_:_Standard-
Day work week. 
 

 The number of working days and interim milestones, if any, were calculated using a conceptual 
time determination schedule that assumes generic resources, production rates, sequences of 
construction and average weather conditions based on historic data.  If requested, the Engineer 
will supply bidders a CD of the time determination schedule compatible with Primavera Project 
Planner software.  The time determination schedule is provided for informational use only and is 
not intended for bidding or construction purposes.  If the schedule is used for bidding or 
construction purposes, the bidder accepts the schedule and assumes the responsibility for 
verifying all aspects of the schedule. The department will not adjust the number of working days 
and milestones, if any, due to differences in opinion regarding any assumptions made in the 
preparation of the schedule or for errors, omissions or discrepancies found in the schedule. 

  
 A no excuse incentive will be paid in accordance with section 8.11.A.1 of special provision 
 008---069. 
  
 Locate and reference with station and offset all manholes and valves within the construction 

area.  Each manhole and valve shall be identified by its owner (SAWS, CPS, etc.).  No roadwork 
will begin until this list has been submitted. Gas valves have to be accessible at all times, 
therefore; temp. CTB, material stock piles, etc. can not be placed over these valves. 
 

 Construct all manholes and valves to final pavement elevations prior to the final mat of ACP.  If, 
between the final elevation adjustment and the final mat of ACP, the manholes and valves are 
going to be exposed to traffic, place temporary asphalt around the manhole and valve to provide 
a +/- 50:1 taper.  The cost of elevation adjustment will be part of the manhole and valve work, 
and asphalt tapers are part of the ACP work. 
 
--Item 9-- 

 When approved, provide uniformed, off-duty law enforcement officers with marked vehicles 
during work that requires a lane closure.  The officer in marked vehicles shall be located as 
approved to monitor or direct traffic during the closure.  The method used to direct traffic at 
signalized intersections shall be as approved. Additional officers and vehicles may be provided 
when approved or directed. 
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Complete the daily tracking form provided by the department and submit invoices that agree 
with the tracking form for payment at the end of each month approved services were provided. 

  
Minimums, scheduling fees, etc. will not be paid; TxDOT will consider paying cancellation fees 
on a case by case basis. 

  
--Item 100-- 

 Begin clearing operations after trees and other areas of vegetation to be protected have been 
identified and approved.  Install fencing around features to be protected as shown in the plans or 
directed.  Coordinate all right of way clearing operations with the SW3P. 
 

 Trim and remove brush and trees as needed for construction operations.  Obtain approval for 
proposed method of tree and brush trimming and removal.  Vertical flailing equipment is not 
allowed.  Treat damaged or cut branches, roots and/or stumps of all oak trees with a commercial 
tree wound dressing.  Disinfect all pruning tools with a solution of 70% alcohol before moving 
from one tree to another.  Unless otherwise approved remove all resulting vegetative debris from 
the ROW within 24 hours.  The Engineer can stop all construction operations if the dressing, cut 
and removal requirements are not followed. 
 
--Item 110-- 

 Where excavation extends beyond a right of way fence, remove and replace the fence to a 
comparable condition. 
 
 
--Item 161-- 

 Approximately ___1670___ CY of existing topsoil may be salvaged and windrowed or 
stockpiled (as approved) for later use as Compost Manufactured Topsoil (CMT).  Place erosion 
control measures for the stockpile and/or windrow. 
 
--Item 164-- 

 Drill seeding of permanent grasses requires the use of approved grass seeding equipment capable 
of properly storing and metering the release of small seeds (such as Bermuda grass) separately 
from fluffy type seeds (such as bluestems).  Equipment manufactured for planting grain crops is 
acceptable for planting temporary cool season seeds, but not for planting the permanent seed 
mix. 
 

 When drill seeding is required, cultivate the area to a depth of 4 in. after the fertilizer has been 
applied and before placing the seed. 
 

 If performing a permanent seeding in an area with established temporary grass cover and 
mowing is performed instead of tilling, seed and fertilizer may be distributed simultaneously 
during “Broadcast Seeding” operations, provided each component is applied at the specified rate. 
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--Item 168-- 
 Apply vegetative watering as needed to supplement natural rainfall during the vegetation 

establishment period.  Plan quantity of irrigation water is based on the application of a total of 
1.3 gal of water each week for each sq. yd. of area that is sodded or seeded.  Establishment time 
is estimated to be 12 weeks for both sod and permanent seed mixes.  Temporary seeding will 
require less time for establishment.   Provide a schedule and coordinate watering cycles and rates 
per cycle with the Engineer.  Obtain approval if the quantity of water to be applied is expected to 
exceed the plan quantity.  Adjust the amount of water applied with each cycle and the number of 
cycles each wk. according to actual site conditions.  Drought or other conditions, as determined 
by the Engineer, may require the application of supplemental irrigation during hours other than 
normal working hours. 

  
--Item 247-- 

  There is no minimum PI requirement for this project. 
   
  

--Item 302-- 
 Previously tested aggregates found to contain excessive quantities of dust (more than 0.5 percent 

passing the No. 40 sieve) during precoating, stockpiling or hauling operations, may be rejected.  
Use Test Method Tex-200-F, Part I for testing. 

  
 Precoated Aggregate Type PE shall consist of crushed slag, crushed stone or natural limestone 

rock asphalt. 
 

 The Engineer will utilize the Ignition Oven Method (Tex 236-F) for aggregate gradation, with 
the option of utilizing belt or vacuum extraction gradation in the event the ignition oven 
malfunctions. 
 
 
 
 
 
--Item 316-- 

 When using latex asphalt, avoid drifting of asphalt onto traffic and adjacent properties. 
 

 Asphalt season will be year around, but meet sections 316.4.D.1 through 3. 
  
 Ensure that the asphalt for precoating the aggregate and the asphalt used for the surface treatment 

will not result in a reaction that may adversely affect the bonding of the aggregate and asphalt 
during the surface treatment operation. 
 

 Do not add bag house fines in the production of precoated material. 
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 Clean all concrete curbs, islands, medians, etc. that get coated with asphalt. 
 

  
--Item 401-- 

 A shrinkage compensator is not required for when used for backfilling pipes. Strength of the 
Flowable Backfill will be verified by the District Laboratory.  Field testing is not required, unless 
deemed necessary. 
 
--Item 420-- 

 Mass concrete will be measured in place. 
  
 Restrict large aggregate size to ¾” maximum for class “C” concrete used in aesthetic details 

requiring form liners. 
  
 --Item 421-- 
 Use an automated ticket that contains the same information as TxDOT's ticket.  Submit the ticket 

for approval prior to use.  The concrete producer will contact the District Laboratory or the 
Engineer’s Office (outside the San Antonio area) to inform TxDOT of scheduled structural 
concrete batching.  Structural concrete includes bridge drill shafts, columns, caps, abutments, 
deck or top slabs of direct traffic culverts. 

  
Entrained air is required in all slip formed concrete (bridge rail, concrete traffic barrier, 
pavement etc.), but is not required for other structural concrete. Adjust the dosage of air 
entraining agent for low air content as directed or allowed by the Engineer. If entrained air is 
provided where not required, only the upper limits of the Special Provision will be enforced. 
 
The curing facilities and strength testing equipment is not required for this project. 

 
 Poly-fiber reinforced concrete may be used as an option, with the approval by the Engineer, for 

riprap, sidewalk, curb/gutter, and mow strip.  Use a TxDOT approved manufacturer or producer 
for the poly-fiber.  The poly-fibers shall be combined with the concrete in proportions as 
recommended by the manufacturer.  A concrete mix design must be approved by the Engineer. 

  
--Item 432-- 

 In all riprap slopes, provide 3 inch diameter weep holes at 10 foot maximum spacing and backed 
with loose graded gravel or crushed stone and galvanized hardware cloth. 
 

 In areas where guard fence posts are to be placed in riprap, the riprap shall have an 18 inch +/-
blocked out area (round or square). 

  
Match the slope of the Riprap (Mow Strip) to the slope of the adjacent roadway. 
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--Item 449-- 
 The pipe joint compound used to coat the threads of anchor bolts prior to installation of nuts 

when erecting a high mast pole shall be an electrically conducting protective thread lubricant 
compound (Crouse-Hinds TL-2, 0z/Gedney STL, Thomas & Betts Kopr-Shield). 

  
 --Item 454-- 
 The list of approved Header Type Expansion Joints can be found at: 
 http://www.txdot.gov/txdot_library/publications/producer_list.htm title is “Elastomeric 

Concrete”. 
  

--Item 462-- 
 Use concrete aggregate with two sacks of Portland cement per cubic yard for fill between pre-

cast boxes. 
 

   The following structures shall be pre-cast: 
CONC BOX CULVERTS. 
 
--Item 500-- 

 "Materials on Hand" payments will not be considered in determining percentages for 
mobilization payments. 

  
--Item 502-- 

 Place standard markings no later than 14 days after surface treatment operations are completed. 
 

 When advanced warning flashing arrow panels and/or changeable message sign is specified, 
have one standby unit in good condition at the job site. 

  
 Treat the pavement drop-offs as shown in the TCP. 

 
 After written notification, the time frame to provide properly maintained signs and barricades 

before considered in non-compliance is 48 hours from receipt of the notification. 
 

 Moving an existing sign to a temporary location is subsidiary to this Item.  Installations with 
permanent supports at permanent locations will be paid for under the applicable bid item (s). 
 

 Mount temporary mailboxes on plastic drum in accordance with Compliant Work Zone Traffic 
Control Devices, Section K.  Mounting and moving the mailbox as needed for the various 
construction phases is subsidiary to this Item. 
 

 Notify the Engineer 5 business days in advance of any temporary or permanent lane, ramp, 
connector, etc. closures/detours, restrictions to lane widths, alterations to vertical clearances, or 
modifications to radii. Any other modifications to the roadway that may adversely affect the 
mobility of oversized/overweight trucks also require 5 business days advance notice to the 
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Engineer.  Unless shown in the TCP, no lane, ramp, connector, etc. closures are allowed during 
special events.  At least one lane has to remain open at all times.  For all lane closures, provide 
written closure information by 1:00PM on the business day prior to the closure.  For closures on 
a Monday or following a Holiday, furnish the information the workday prior to the closure.  Lane 
closures will not be allowed if this reporting requirement is not met. 
 

 For closures not listed in the TCP; the lane closures are limited to between the hours of  8:00 
am & 5:00 pm , and at least one lane has to remain open at all times. 

  
 Avoid placing stockpiles within the roadway’s horizontal clear zone.  If a stockpile is placed 

within the clear zone, address in accordance with the TMUTCD. 
 

 Do not place barricades, signs, or any other traffic control devices where they interfere with sight 
distance at driveways or side streets. 

  
 In addition to providing a Contractor's Responsible Person and a phone number for emergency 

contact, have an employee available to respond on the project for emergencies and for taking 
corrective measures within 2 hours or within a reasonable time frame as specified by the 
Engineer. 

  
 
--Item 506-- 

 It is not anticipated that erosion control devices will be needed. However; in the event devices 
are needed, the SW3P shall consist of the control measures approved. Depending on the type and 
amount of work, payment will be handled with the Force Account Procedure, or by individual 
pay items. 
 
--Item 510-- 

 The length of the one-way traffic control section is limited to 1 miles. 
 
--Item 512-- 
 

 New Single Slope or F-Shape CTB (cast in accordance with the Standard Sheets in the plans) 
may be furnished or the same pre-used shapes (that meet the requirements of this Item) may be 
furnished.  New Safety Shape (New-Jersey) CTB is not allowed, but pre-used New-Jersey (that 
meets the requirements of this Item) may be furnished.  More than one type may be furnished but 
do not mix the types when placed along the roadway. 

  
--Item 514-- 

 The Type 3 CTB taper from the Type 2 at obstructions (OSB’s, bridge, columns, etc.) shall be 
40:1.  If gravel is used between the barriers as shown by the Standard Sheet, the top six inches 
shall be CL A concrete. 
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--Item 540-- 
 MBGF posts shall be round with domed tops, and not painted.  If 10 or less timber posts are 

needed, they may be purchased locally and will be accepted by visual inspection. 
 

 Guard fence posts placed in proposed and/or existing areas of riprap, sidewalks or other concrete 
shall have an 18 inch +/- (square or round) block out in the concrete.  After the posts are 
installed, the blocked out area shall be topped off with 4 inches of low strength grout/mortar 
consisting of about 1 sack of cement per cubic yard of mix. 
 

 When connecting a Thrie-Beam to a concrete wingwall, bridge rail, CTB, etc., drill the holes for 
bolt placement using rotary or core type equipment.  Use a core type drill when reinforcing steel 
is encountered.  Do not use percussion or impact drilling.  Repair damage to the concrete and 
spalls exceeding ½” from the edge of the hole. 

  
 The top height shown on SGT (7)H-10 and SGT (8)H-09 may be adjusted to a maximum of 28” 

(22” center) but not less than 27-3/4” (21-5/8” center). 
  
 --Item 542-- 
 Salvage all undamaged/acceptable radius guardrail and deliver to the TxDOT maintenance 

section yard.   
 
 
--Item 644-- 

 The wedge anchor system shown on State Standard Sheet SMD (TWT) are not allowed. 
 

 --Item 658-- 
 CTB reflectors will not be paid for directly but will be considered subsidiary to the barrier. 
  

--Item 666 & 8251-- 
  If TY II material is used (vs. an acrylic or epoxy) as the sealer for the TY I markings, place the 

TY II a minimum of 14 calendar days (to provide adequate curing) before placing the TY I 
markings. 
 
--Item 672-- 

 Place all adhesive material directly from the heated dispenser to the pavement.  Do not use 
portable or non-heated containers.  Use adhesive of sufficient thickness so that when the marker 
is pressed into the adhesive, 1/8" or more adhesive will remain under 100% of the marker.  The 
adhesive should extend not less than 1/2" but not more than 1 1/2" beyond the perimeter of the 
marker. 
 
--Item 677-- 

 Obtain approval before using the mechanical method for the elimination of existing 
thermoplastic pavement markings. 
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